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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY, IN
GILROY FROM 0.6 KM NORTH OF SAN BENITO-SANTA CLARA COUNTY LINE TO CARNADERO CREEK.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on August 20, 2002 instead of the original date of August 13, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 15, and 58 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 10-1.30,"EROSION CONTROL (TYPE D)," under "MATERIALS," "Non-Legume
Seed," the Botanical Name for Leymus triticoides 'compacta' is changed to Leymus triticoides 'Yolo'.

In the Proposal and Contract, the Engineer’s Estimate Items 34, 36, 45, and 46 are revised.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer



ENGINEER'S ESTIMATE
04-275604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 73

22
(S)

150722 REMOVE PAVEMENT MARKER EA 1240

23 150742 REMOVE ROADSIDE SIGN EA 38

24 150805 REMOVE CULVERT M 42

25 150820 REMOVE INLET EA 11

26 150821 REMOVE HEADWALL EA 1

27 153214 REMOVE CONCRETE CURB M 820

28 153221 REMOVE CONCRETE BARRIER M 8

29 024274 REMOVE BRIDGE APPROACH
GUARD RAILING

M 45

30 156585 REMOVE CRASH CUSHION EA 1

31 024275 MODIFY BRIDGE BARRIER RAILING EA 1

32 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

33 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

34 190101 ROADWAY EXCAVATION M3 7500

35 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

36 198001 IMPORTED BORROW M3 160

37
(S)

024276 EROSION CONTROL (NETTING) M2 1410

38
(S)

203003 STRAW (EROSION CONTROL) TONN 26

39 203014 FIBER (EROSION CONTROL) KG 3710

40 203021 FIBER ROLLS M 2500
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ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

203024 COMPOST (EROSION CONTROL) KG 10 900

42
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 2

43
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 530

44
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 6300

45 260301 CLASS 3 AGGREGATE BASE M3 8000

46 390102 ASPHALT CONCRETE (TYPE A) TONN 5000

47
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 7.5

48 562002 METAL (BARRIER MOUNTED SIGN) KG 240

49 566011 ROADSIDE SIGN - ONE POST EA 12

50 566012 ROADSIDE SIGN - TWO POST EA 5

51 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 18

52 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 2

53 620919 750 MM ALTERNATIVE PIPE
CULVERT

M 2

54 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 2

55 721410 CONCRETE (GUTTER LINING) M3 48

56 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 1.8

57 750001 MISCELLANEOUS IRON AND STEEL KG 1630

58 820134 OBJECT MARKER (TYPE P) EA 2

59 833080 CONCRETE BARRIER (TYPE K) M 800

60 839302 SINGLE THRIE BEAM BARRIER
(WOOD POST)

M 92
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